
 

 

 

 

REQUEST FOR PROPOSAL  

CONSTRUCTION MANAGEMENT AND INSPECTION (CMI) SERVICES FOR 

THE GARDENA COMMUNITY AQUATIC AND SENIOR CENTER PROJECT, (JN 978) 
 

ADDENDUM NO. 1 
 

TO: ALL RFP HOLDERS 

ADDENDUM NO. 1, AS DECRIBED BELOW,  IS FOR USE OF FIRMS/COMPANIES SUBMITTING PROPOSALS 

FOR  THIS  PROJECT  RFP.    ALL  PROPOSERS  SHALL  INDICATE ON  THE  BID  PROPOSAL  THAT  THEY HAVE 

RECEIVED THIS ADDENDUM NO. 1    

 

REVISIONS/CLARIFICATIONS TO THE REQUEST FOR PROPOSAL: 

1.  The construction period  is estimated  to start  in Spring 2023 and  to be completed by  Jun 2024 as 

specified in the RFP.  Assume that the construction period and the project close out to take 15 months, 

however all CMI services to be billed hourly based on Not to Exceed proposed total amount.   The 

Contract Change Order will be considered if the project scope expands or goes beyond 15 months.  

2.  A Registered Civil Engineer as the lead Construction Manager will not be mandatory, however shall 

be  a Certified Construction Manager  from  the Construction Management Association of America 

(CMAA) or equivalent at minimum.   

3.  The CMI consultant shall provide day‐to‐day inspection services, however the formal authority and 

the  final  inspections  are  to  be  conducted  by  the  City  of  Gardena  Community  Development 

Department and the L.A. County Health Department.   

Additionally, any special/deputy inspections are to be provided by the Contractor per City direction, 

however  soil  and material  testing  services  shall  be  provided  by  the  CMI  consultant.    The  CMI 

consultant shall allocate a separate allowance amount  for as‐needed soil and material testing and 

inspection services and City will consider a change order if additional hours are necessary.   

 
     

END OF ADDENDUM NO. 1 


